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STATEMENT OF WORK
FOR THE
REBUILD
OF THE
CONTINUOUS WAVE ACQUISITION RADAR (CWAR), AN/MPQ-62
1430-01-184-6768

1.0 Scope: This Statement of Work (SOW) establishes, sets forth tasks and identifies the work
effort that shall be performed by the Contractor in the rebuild effort of the AN/MPQ-62, Continuous
Wave Acquisition Radar (CWAR). This document contains requirements to restore the AN/MPQ-
62 to Condition Code “A”. Condition Code “A” 1s defined as “serviceable/

issuable without qualification, new, used, repaired or reconditioned material which is serviceable
and issuable to all customers without limitation or restriction, including material with more than 6
months shelf-life remaining.”

1.1 Background: Rebuild is defined as "That maintenance technique which is necessary to
restore an item to a standard as near as possible to original or new condition in appearance,
performance, and life expectancy. This is accomplished through a maintenance technique or
complete disassembly of the item, inspection of all parts or components, repairs or replacement of’
worn or unserviceable elements using original manufacturing tolerances and/or specifications and
subsequent reassembly of the items.”

2.0 Applicable Documents: The following documents of the issue specified herein form a part of
this SOW to the extent specified. Unless otherwise specified, the issues of these documents are those
listed in the Department of defense Index of Specifications and standards (DoDISS) and supplement
thereto which is in effect on the date of solicitation. In the event of conflict between the documents
referred herein and the contents of the SOW, the content of this SOW shall be the superseding
requirement.

2.1 Militarv Standards

MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-130 DoD Standard Practice for Identification Marking of U.S.
Military Property

2.2 Other Government Documents and Publications: The following Government Documents
and Publications form a part of this SOW to the extent specified herein. Unless otherwise specified,
the issues are those cited in the SOW. Throughout this SOW, the term Depot Maintenance Work
Requirement (DMWR) is used. These documents are Commodity Command Publications that
provide specific instructions for the performance of maintenance on the CWAR.

T™M 9-1430-2528-12-1 Maintenance Radar Set AN/MPQ-62
TM 9-1430-2528-12-2-2 Radar Set AN/MPQ-62
TM 9-1430-2528-12-2-1 Functional Theory AN/MPQ-62

TM 9-1430-2528-12-3 Radar Set AN/MPQ-62
TM 9-1430-2528-24P Radar Set AN/MPQ-62
TM 9-1430-2528-34 Radar Set AN/MPQ-62
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23

T™ 9-1430-2528-34-1 DS/GS Unit Radar Set AN/MPQ-62
DMWR 9-1430-2528-1 Depot maintenance Work Requirement for the
Continuous Wave Acquisition Radar AN/MPQ-62
LO 9-1430-2528-12 Lubrication Order, AN/MPQ-62
MI-02626C-35/2 Modification of Radar Set AN/MPQ-62
MI-07336C-50/1 Modification of Radar Set AN/MPQ-62
MI-07336C-50/2 Modification of Radar Set AN/MPQ-62
MI-07336C-50/3 Modification of Radar Set AN/MPQ-62
MI-07336C-50/4 Modification of Radar Set AN/MPQ-62
MI-07336C-50/5 Modification of Radar Set AN/MPQ-62
MI-07336C-50/6 Modification of Radar Set AN/MPQ-62
MI-07336C-35/8 Modification of Radar Set AN/MPQ-62
MI-07336C-50/9 Modification of Radar Set AN/MPQ-62
MI-07336C-50/11 Modification of Radar Set AN/MPQ-62
MI-07336C-50/12 Modification of Radar Set AN/MPQ-62
MI-2330-25/6B Install of T.ubrication Fittings (Brake Tever)
SL-3-07336C Radar Set AN/MPQ-62
TI-4700-45/6B Install repair/overhaul data plates
TI-10350-35/1 "M" Series Tactical Vehicle Lubrication
T™M 4750-15/1 Painting and Registration Marking for Marine
Corps Combat and Tactical Equipment
SPI ALL11846768 Special Packaging Instructions (SPI)
DOD 4000.25-1-M MILSTRIP Manual

NAVICPINST 4491.2A Requisitioning of Contractor Furnished Materiel
From the Federal Supply System
Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

Industry Standards

JESD 625-A Requirements for Handling Electrostatic —
Discharge Sensitive (ESDS) Devices
ANSIISO/ASQC Quality Systems - Model for Quality Assurance in
Q9003-1994 Final Inspection and Test

Industry Standards (for Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration
Management

{Copies of military standards and specifications are available from the DOD Single Stock

Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, Telephone (215) 697-2179 or DSN 442-2179, or
http://dodssp.daps.mil. Copies of other government publications required by contractors in

connection with specific SOW requirements shall be obtained through the Contracting Officer:
Commander, Attn: Contracting Officer (Code 891), Marine Corps Logistics Base, 814 Radford
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Blvd., Albany, GA 31704-1128, commercial telephone number (229) 639-6761 or DSN 567-6761.
Copies of engineering drawings shall be obtained from: Life Cycle Management Center, Attn (Code
851-3), 814 Radford Blvd Suite 20320, Albany GA 31704-0320, commercial telephone number
(229) 639-6410 or DSN 567-6410.}

3.0 Requirements
31 General Tasks: In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, facilities, and services necessary to troubleshoot, test
diagnose, engineer, integrate, install, repair, and calibrate as required to restore the CWAR. Upon
completion of rebuild, CWAR shall be Condition Code “A”.

b. Conduct in-process and final testing for witness by the user.

3.2 Detailed Tasks

The following tasks describe the different phases for rebuild of the CWAR.

Phase I Pre-Introduction
Phase II Rebuild
Phase III Inspection, Testing and Acceptance

Phase IV Packaging, Handling Storage and Transportation (PHS&T)

3.2.1 Phase - Pre-Induction

a. The Contractor shall perform a pre-induction inspection analysis for each CWAR
within five (5) working days of induction into the Contractor’s facility. Using the Contractor
Facility’s diagnosis, inspection and testing techniques to determine the extent of work and parts
required. Standard Form 364 (Appendix B), Report DA-2404 (Appendix A) and LTI should be
utilized to report all anomalies and shall be provided to the government in accordance with Section
4.0 of this SOW.

b. The SL.-3-07336C identifies components and collateral equipment required to operate
the CWAR.

¢. The Contractor shall identify and request disposition instructions from MCLB Albany
for all residue Secondary Repairables (SDRs) removed during rebuild. Residue stores account code
(SAC) 1 assets/parts will be disposed of in the best interest of the government.

3.2.2 Phase Il - Rebuild

Rebuild shall be accomplished by the Contractor in accordance with this SOW and rebuild standard.
Deficiencies noted in the pre-inspection shall be repaired or replaced. Components or assemblies
shall not be disassembled for replacement of parts unless that part has failed, or the component
assembly wherein the part is located is disassembled for repair. The turn around time for the rebuild
process shall be no longer than 128 working days.
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a.  Data Plate: Each repaired CW AR shall have a rebuild data plate affixed to the trailer.
The data plate shall meet the requirements of MII.-STD-130 and TM 4750-15/1.

b. Hardware

(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts,
screws, washers, turnlock fasteners, mandatory replacement items, safety, and one-time use items,
etc., in accordance with the Statement of Work. Unserviceable would include any of the above that
failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless
specifically prohibited.

c.  Publications and Documentation The Contractor shall utilize the following technical
documentation, 1.e., DMWR, TMs, MlIs, etc., to restore the CWAR to Condition Code “A.”

LO 9-1430-2528-12
MI-02626C-35/2
MI-07336C-50/1
MI-07336C-50/2
MI-07336C-50/3
MI-07336C-50/4
MI-07336C-50/5
MI-07336C-50/6
MI-07336C-35/8
MI-07336C-50/9
MI-07336C-50/11
MI-07336C-50/12
MI-2330-25/6B

Lubrication Order, AN/MPQ-62
Modification of Radar Set AN/MPQ-62
Modification of Radar Set AN/MPQ-62
Modification of Radar Set AN/MPQ-62
Modification of Radar Set AN/MPQ-62
Comp 7 Wiring Changes Radar Set AN/MPQ-62
Modification of Radar Set AN/MPQ-62
Modification of Radar Set AN/MPQ-62
Modification of Radar Set AN/MPQ-62
Modification of Radar Set AN/MPQ-62
Modification of Radar Set AN/MPQ-62
Modification of Radar Set AN/MPQ-62
Install of T.ubrication Fittings (Brake Tever)

SL-3-07336C
TI-4700-45/6B
TI-10350-35/1

TM 9-1430-2528-12-2-2
TM 9-1430-2528-12-2-1
TM 9-1430-2528-12-3
TM 9-1430-2528-24P
TM 9-1430-2528-34
TM 9-1430-2528-34-1
DMWR 9-1430-2528-1

Radar Set AN/MPQ-62

Install repair/overhaul data plates

"M" Series Tactical Vehicle Lubrication

Radar Set AN/MPQ-62

Functional Theory AN/MPQ-62

Radar Set AN/MPQ-62

Radar Set AN/MPQ-62

Radar Set AN/MPQ-62

DS/GS Unit Radar Set AN/MPQ-62

Depot maintenance Work Requirement for the
Continuous Acquisition Radar AN/MPQ-62

3.2.3 Phase III - Inspection, Testing and Acceptance
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a. The Contractor shall conduct inspection, testing, and acceptance of the CWAR in
accordance with TM 9-1430-2528-12-1. Records of tests shall be maintained and be available to
the Marine Corps representative.

b. The Contractor shall be responsible for conducting all required tests and shall ensure all
necessary personnel are notified prior to completing the final acceptance. Acceptance tests shall be
held at the Contractor’s facility. MCLB (Code 844-2), Albany, Georgia, representatives shall be
given a minimum of two weeks notice prior to commencement of acceptance testing.

c. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. A Marine Corps representative may require the repair facility to repeat tests, or
portions thereof, if the original tests fail to demonstrate compliance with this SOW.

3.2.4 Phase IV - Packaging, Handling, Storage, and Transportation (PHS&T)

a. The Contractor shall be responsible for preservation and packaging of items being
repaired under the terms of this statement of work. Ttems scheduled for long-term storage or
shipment to overseas destinations shall be in accordance with the level “A” requirements of Special
Packaging Instruction (SPI) ALL11846768. The SPI may be obtained from Materiel Management
Division, Logistics Support Section (822-1), Suite 20320, 814 Radford Boulevard, Albany, GA
31704-0320, Commercial telephone (229) 639-6786 or DSN 567-6786. Items scheduled for
domestic shipment, immediate use, or short-term storage shall be to level “B” requirements.

b. Marking. Marking for all items shall be in accordance with MIT.-STD-129.

¢. The Marine Corps will provide the Contractor with the shipping address(es) for delivery
of the repaired equipment. The Contractor shall be responsible for arranging for shipment to the pre-
designated site(s). The Marine Corps will be responsible for transportation costs associated with

shipping the subject equipment to and from the Contractor.

33 Configuration Management

3.3.1 Configuration Status Accounting (CSA)

a. The Contractor shall record and submit data on retrofit accomplished during Phase II.
The following approved Modification Instructions (MIs) shall be applied during Phase II of the
rebuild process:

MI-02626C-35/2 Modification of Radar Set AN/MPQ-62
MI-07336C-50/1 Modification of Radar Set AN/MPQ-62
MI-07336C-50/2 Modification of Radar Set AN/MPQ-62
MI-07336C-50/3 Modification of Radar Set AN/MPQ-62
MI-07336C-50/4 Modification of Radar Set AN/MPQ-62
MI-07336C-50/5 Modification of Radar Set AN/MPQ-62
MI-07336C-50/6 Modification of Radar Set AN/MPQ-62
MI-07336C-35/8 Modification of Radar Set AN/MPQ-62
MI-07336C-50/9 Modification of Radar Set AN/MPQ-62
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MI-07336C-50/11 Modification of Radar Set AN/MPQ-62
MI-07336C-50/12 Modification of Radar Set AN/MPQ-62
MI-2330-25/6B Install of T.ubrication Fittings (Brake Tever)

3.3.2 Configuration Control: The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. All
permanent changes to the form, fit or function of the baseline shall be by Engineering Change
Proposal. MIL-HDBK-61 (paragraph 4.2 and Table 4-6) and ANSI/EIA-649 (paragraph 5.3.1)
provide guidance for preparing this configuration control document. If'it is necessary to temporarily
depart from the authorized configuration, the contractor shall prepare and submit a Request For
Deviation. MIL-HDBK-61 (paragraph 4.3 and Table 4-9) provide guidance for preparing this
configuration control document.

3.4 Government Furnished Equipment (GFE)YGovernment Furnished Materiel (GFM):

GFE is government owned equipment authorized by contract for use by a commercial/

Government contractor. It is neither consumed during production nor incorporated into any product.
GFM is materiel furnished to a contractor that will be consumed during the course of production or
incorporated into the product being manufactured/remanufactured under a contract/statement of
work. In the event the Marine Corps does have GFE/GFM requirements the Management Control
Activity (MCA/Code 827-2), Marine Corps Logistics Bases, Albany, Georgia, will coordinate
required GFE and will maintain a central control on Marine Corps assets in the Contractor's
possession. The MCA will forward a GFE Accountability agreement to the Contractor Facility for
signature to establish a chain of custody and property responsibilities for Marine Corps assets.

3.5 Contractor Furnished Materiel (CFM): The Marine Corps has adopted the Navy’s
procedures regarding Contractor Furnished Materiel (NAVICPINST 4491.2A). In the event that
Contractor Furnished Materiel (CFM) is required for repair parts, the contractor shall requisition
repair parts through the DoD Supply System. DoD 4000.25-1-M (MILSTRIP), Chapter 11
authorizes contractors to requisition through the DoD Supply System.

3.6 Electrostatic Discharge (ESD) Control Program: The Contractor shall establish, implement
and document an ESD control program following the guidelines provided in JESD625-A. ESD
protective measures shall be used during manufacturing, handling, inspection, test, marking,
packaging, storing and transporting ESD sensitive components.

3.7  Quality Assurance Provisions: The Contractor shall provide and maintain a Quality System
that, as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9003-1994, Quality
Systems - Model for Quality Assurance in Final Inspection and Test. The program shall ensure
quality throughout all areas to include processing, assembly, inspection, test, maintenance, and
preparation for delivery and shipping. Unless otherwise specified in the contract, the Contractor
shall be responsible for performance of all inspection requirements. The Government reserves the
right to perform any of the inspections set forth in the contract where such inspections are deemed
necessary to assure products and services conform to the prescribed requirements.

3.8 Acceptance: The performance of the Contractor and the quality of work delivered, including
all equipment furnished and documentation material written or compiled, shall be subject to in-

6
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process review and inspection during performance. Inspection may be accomplished in-plant or at
any work site or location, and the user shall be permitted to observe the work or to conduct
inspections at all reasonable hours. Final inspection and acceptance testing shall be conducted at the
Contractor’s Facility. Final acceptance shall be conducted on 100% of items to verify that the units
meet all requirements.

39 Rejection: Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by the Marine Corps (Code 844-2) representative. The Contractor shall, at no
additional cost to MCLB, Albany, Georgia, correct the deficiencies and repeat the verification until
an acceptable compliance with acceptance test procedures is demonstrated.

4.0 Reports: The Contractor shall provide Monthly Progress Reports (MPR) summarizing the
progress and status of the rebuild program. Report shall include name and phone number for the
Contractor point of contact. This report shall be submitted no later than the tenth of the following
month. The final report will be submitted no later than 15 November.

a. The reports will be submitted via E-Mail to Weapon System Management (WSM) team
at this address: mbmatcom844-2/@matcom.usme.mil.

b. MPR will reflect, by serial number (S/N), the phase of repair and condition code (CC) of
all Marine Corps CW ARs held by the Contractor.

¢.  Assets inducted into maintenance, will be identified as CC "M".
d. Assets that have completed final inspection will be identified as CC "A".

e. Assets that have completed final testing but require additional parts or components prior
to issue, will be identified as CC "G".

f.  Assets awaiting induction into maintenance will be identified as CC "F".

5.0 Cost and Financial Administration

a. Upon completion of negotiations, the agreed upon price will be cost reimbursable. Prior
to the beginning of the fiscal year, the price for any work to be performed for the next fiscal year

shall be developed by the repairer and submitted to MCLB Albany (Code 844-2) in sufficient time
to allow for processing of agreed upon financial documentation.

b. The financial management representatives of the two activities shall determine the
specific procedures that will be used to transfer funds under this SOW. A Project Order, Form 1175
will be used for transfer of funds between the parties to this SOW. The Contractor will accept
Marine Corps funding as cost reimbursable. Final obligation must be received no later than one (1)
week before the end of the fiscal year. This agreement will go into effect as soon as funds are
transferred to the Contractor.
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CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem)

Form Approved
OMEB No. 0704-0188

Jaw, no person shail be suhject to any penalty for failing to comply with a collection of information if it doas not display a cureently valid OMB control number.
to the Government Issuing Contracting Officer for the ContracPR No. listed in 8lock E.

The public reporting burden for this collectian of information is estimated to average 119 hours per rasponse, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing shd reviewing the collection of infarmation  Send comments regarding this burden estimate or any ther aspert of this eallection of infarmation, including suggestions for reducing the burden. 1o Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-430]. Respondents should be aware that natwilhstanding any other provision of
Flzase DO NOT RETURN your form to the above address. Send completed form

A. CONTRACT LINE ITEM NC. B. EXHIBIT C. CATEGORY:
TOP TM ___ OTHER ] X
- !
D. SYSTEM/ITEM E. CONTRACTIPR NO. F. CONTRACTOR ;
CWAR, AN/PMPQ-62 :
1.PATA ITEM NO. 2. TITLE QF DATA ITEM 3. BUBTITLE ‘ 17.PRICE GROUP
A001 Engineering Change Proposal Configuration Management ‘
4, AUTHORITY (Para Acquisition Document No.J 5. CONTRACT REFERENCE &. REQUIRING OFFICE 18. ESTIM»:;I’H}I:{E:IE
TOTAL
DI-CMAN-80639C SOW 3.3.2 MCLBA (851) ‘
7,00 250 RED 9. DISTSTATEMENT 10, FREQUENCY 12. DATE OF FIRST SUBMISSION " ISTRIBUTION
LT REGTIRED ASREQ See Blk 16 » s ‘
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 4 ADDRESSEE Foa
SUBMISSION Draft ‘
Reg Aeprg
16. REMARKS MCLBA (851-2) 0 1 0 ‘
Blk 4 - Contractor format is authorized and shall be submitted in .doc or .pdf 3
format. ‘
Blks 10 & 12 - ECPs shall be submitted for all proposed changes which .
permanently affect the baseline of a configuration ttem. ‘
ECPs will be reviewed and disposition determined within 30 calendar days upon .
receipt by the Government. i
. . . . - - |
ECPs shall be transmitted via e-mail to the following address: ) 1,
mbmatcomconfigmngmni@matcom.usme. mil i
Distribution Statement A: Approved for public release, distribution is unlimited. B T
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s |
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i
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15. TOTAL —_— 0 1 0],
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
b M ' a3/ LA B
5)//57%/ 7\/{ /L—AZ—\ 7 .Qh_,d/ |

D FORM 1423-1, AUG 96 (EG

7/ /  PREVIOUS EDITION MAY BE USED. © '
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CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data ltem) OMEB No. 07040158

The puhlm reporting burden for this collection of information is sstimated to average 110 hours per respense, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data neeted, and
I and i tha coll of inf n. Send comments ragarding this hurden astimate or any other aspect of this collection of infarmation, including suggastions for reducing the burden, to Department of Defense, Washington
Headqueiteis Services, Direclorate fur Infonmation Dperations and Repots (0701-0188), 1215 Jefterson Davis Highway, Suite 1204, Aringtan, VA 22202-4302. Respondents should ba aware that notwithstanding eny other provision of
fawi, no person shall be subject to any penalty for failing 10 comply with a collection of information if it does not display a currently valid OMB control number,  Please 00 NOT RETURN your form to tha ahova address. Send completed form
to the Gevernment {ssuing Contracting Officar for the Contract/PR No. listad in Block E

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
ToP ™ OTHER x
D. SYSTEM/ITEM E. CONTRACT{PR NO. F. CONTRACTOR
CWAR, AN/PMPQ-62 ‘
1. DATA ITEM KO. 2. TITLE OF DATA ITEM 3. SUBTITLE i 17. PRICE GROUP
|
ADO2 Request For Deviation Configuration Management ‘
&. AUTHORITY [fata Lcquisition Document No ) 4. CONTRACT REFERENCE §. REQUIRING DFFICE |18 ESTIMATED
DI-CMAN-80640C SOW 3.3.2 MCLBA (851) | I
7.D0 250 REQ 8. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 1. DBISTRIBUTION |
LT REGUIRED ASREQ See Blk 16 - |
8. APP CODE 11. A5 OF DATE 13. DATE OF SUBSEQUENT o ADDRESSEE final :
A A SUBMISSION Oraft o —
;Egl'i(min:s(‘onrracmr format is authorized and shall be submitted in doc or pdf MCLBA (851-2) 0 1y 0
orma

Blks 10 & 12 - RFDs shall be submitted to obtain authorization to deliver
nonconforming meterial which does not meet the prescribed configuration
documentation.

RFDs will be reviewed and disposition determined within 30 calendar days upon
receipt by the Government.

RFDs shall be transmitted via e-mail to the following address:
mbmatcomconfigmngmnt@matcom.usmc. mil

Distribution Statement A: Approved for public release, distribution is unlimited.

15, TOTAL — 0 1 0
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